STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 5

NUVBER OF BI DDERS 4
Bl D RANK

07/ 26/ 17
04- 4H38604
04- SCL-152-6. 1/ R35. 2

ENG NEERS EST

Bl D TOTAL

1, 008, 000. 00

1, 140, 107. 00

1,424, 215. 07

2,148, 580. 00

B I

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

IN AND NEAR G LROY, FROM 1.1 M LES
EAST OF WATSONVI LLE ROAD TO MERCED
COUNTY LI NE. | NSTALL RUMBLE STRI PS.

I NSTALL RUMBLE STRI PS.

DI SADVANTACGED BUSI NESS ENTERPRI SE - 14. 0%
FUND TOTAL

PAGE 1
07/ 27/ 17
CONTRACT CCDE 'B
22 CONTRACT | TEM5

FEDERAL Al D SSRG P152-(092)E

0 TOTAL NUMBER OF WORKI NG DAYS 90
1, 308, 280. 00 AMOUNT UNDER 300, 280. 00 PERCENT UNDER EST 22. 95
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 CAL STRIPE, INC 909 884-7170
00685387
2040 E. STEEL RD FAX 909 884-7106
COLTON CA 92324
4 STERNDAHL ENTERPRI SES | NC. 818 834-8199
00421823
11861 BRANFCRD ST. FAX 818 834-8618
SUN VALLEY CA 91352
1 CENTRAL STRI PI NG SERVI CE, 916 635-5175
I NC. 00403896
3489 LUYUNG DR FAX 916 631-9427
RANCHO CORDOVA CA 95742
3 CHRI SP COVPANY 510 656-2840

43650 OSGOCD ROAD
FREMONT CA 94539

00374600
FAX 510 656-2397



04- 4H8604 Bl D211

04- SCL- 152 PAGE 2

07/ 26/ 17 07/ 27/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MANERI TRAFFI C CONTRCL, | NC. CONSTRUCTI ON AREA SIGNS - PARTIAL (93% OF | TEM
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCOL, | NC. | TEM 2 (93%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 3 (35%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 4 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. PORTABLE CM5 SIGN (100% OF | TEM
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. TRAFFI C CONTROL SYSTEM - PARTI AL (35% OF | TEM
TEMECULA CA 1017741
PAVEMENT RECYCLI NG SYSTEMs, | NC. | TEM 20 (100%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. | TEM 21 (100%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. 12" RUMBLE STRI P - PARTI AL (100% OF | TEM
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. 6" RUMBLE STRIP - PARTIAL (100% OF I TEM
JURUPA VALLEY CA 569352
STORMMTER SERVI CES | TEM 7 (100%
WLTON CA 1012047

CONTI NUED ON NEXT PAGE



04- 4H8604 Bl D211

04- SCL- 152 PAGE 3

07/ 26/ 17 07/ 27117
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STORMMTER SERVI CES | TEM 8 (100%
WLTON CA 1012047
STORMMTER SERVI CES | TEM 9 (100%
WLTON CA 1012047
STORMMTER SERVI CES TEMPORARY DRAI NAGE | NLET PROTECTI ON (100% OF | TEM
WLTON CA 1012047
STORMMTER SERVI CES TEMPORARY FI BER ROLL (100% OF | TEM
WLTON CA 1012047
STORMMTER SERVI CES TEMPORARY REI NFORCED SI LT FENCE (100% OF | TEM

WLTON CA 1012047



04- 4H8604
04- SCL- 152
07/ 26/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 4
07/ 27/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS | NC

CO

CO

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC

JURUPA VALLEY CA

STORMMTER SERVI CES

WLTON CA

CONTI NUED ON NEXT PAGE

507950

507950

507950

507950

507950

507950

569352

569352

569352

569352

1012047

CONSTRUCTI ON AREA SI G\S

| TEM 2 (80%

| TEM 3 (88%

| TEM 4 (85%

PORT. CHANGEABLE MESSAGE SI GNS

TRAFFI C CONTROL

| TEM 20 (86%

| TEM 21 (86%

12" RUMBLE STRI P

6" RUMBLE STRI P

| TEM 7 (86%



04- 4H8604 Bl D211
04- SCL- 152 PAGE 5
07/ 26/ 17 07/ 27/ 17
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STORMAATER SERVI CES | TEM 8 (86%

W LTON CA 1012047

STORMMATER SERVI CES | TEM 9 (86%

W LTON CA 1012047

STORMMTER SERVI CES TEMPORARY DRAI NAGE PROTECTI ON

W LTON CA 1012047

STORMAATER SERVI CES TEMPORARY FI BER ROLL

W LTON CA 1012047

STORMAATER SERVI CES TEMPORARY REI NFORCED SI LT FENCE

W LTON CA 1012047

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 KRC SAFETY CO | NC CONSTRUCTI ON AREA S| GN

VI SALI A CA 507950

KRC SAFETY CO | NC | TEM 2 (85%

VI SALI A CA 507950

KRC SAFETY CO | NC | TEM 3 (65%

VI SALI A CA 507950

KRC SAFETY CO I NC | TEM 4 (85%

VI SALI A CA 507950

KRC SAFETY CO. | NC PCVB

VI SALI A CA 507950

CONTI NUED ON NEXT PAGE



04- 4H8604 Bl D211

04- SCL- 152 PAGE 6

07/ 26/ 17 07/ 27117
LI ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 KRC SAFETY CO I NC TRAFFI C CONTROL ( PORTI ON OF)

VI SALI A CA 507950
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DI VERS! FI ED | TEM 20 (90%
SPARKS NV 684367
DI VERSI FI ED | TEM 21 (90%
SPARKS NV 684367
DI VERSI FI ED 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) PARTI AL
SPARKS NV 684367
DI VERS! FI ED 6" RUVBLE STRI P (ASPHALT CONCRETE PAVEMENT) PARTI AL
SPARKS NV 684367
KRC SAFETY CO | NC ( DBE) CONSTRUCTI ON AREA SI GNS PARTI AL
VI SALI A CA 507950
KRC SAFETY CO | NC ( DBE) | TEM 2 (80%
VI SALI A CA 507950
KRC SAFETY CO | NC ( DBE) | TEM 3 (74%
VI SALI A CA 507950
KRC SAFETY CO | NC ( DBE) | TEM 4 (38%
VI SALI A CA 507950
KRC SAFETY CO | NC ( DBE) PORTABLE CHANGEABLE MESSAGE S| GN PARTI AL
VI SALI A CA 507950

CONTI NUED ON NEXT PAGE



04- 4H8604 Bl D211
04- SCL- 152 PAGE 7
07/ 26/ 17 07/ 27/ 17
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 KRC SAFETY CO | NC ( DBE) TRAFFI C CONTROL SYSTEM PARTI AL

VI SALI A CA 507950

TEAM EES | TEM 7 (91%

ALAVEDA CA 386026

TEAM EES | TEM 8 (85%

ALAVEDA CA 386026

TEAM EES | TEM 9 (88%

ALAVEDA CA 386026

TEAM EES TEMPORARY DRAI NAGE | NLET PROTECTI ON PARTI AL
ALAVEDA CA 386026

TEAM EES TEMPORARY FI BER ROLL PARTI AL

ALAVEDA CA 386026

TEAM EES TEMPORARY REI NFORCED SI LT FENCE PARTI AL

ALAVEDA CA 386026



04- 4H8604 Bl D211

04- SCL- 152 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
07/ 26/ 17 07/ 27/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 016. 50 1, 016. 50
2 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 20, 000. 00 20, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 211, 000. 00 211, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 5, 160. 00 5, 160. 00
5 130100 JOB SI TE MANAGENENT LS LUMP SUM 3, 200. 00 3, 200. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 600. 00 1, 600. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 100 145. 00 14, 500. 00
8 130640 TEMPORARY FI BER ROLL LF 3,200 2.85 9, 120. 00
9 130670 TEMPORARY REI NFORCED S| LT FENCE LF 1,570 6. 65 10, 440. 50
10 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 1, 500. 00 6, 000. 00
11 130730 STREET SWEEPI NG LS LUVP SUM 10, 000. 00 10, 000. 00
12 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 196, 000 . 40 78, 400. 00
STRI PE ( HAZARDOUS WASTE)
13 810120 REMOVE PAVENMENT MARKER EA 6, 860 .50 3, 430. 00
14 810220 PAVEMENT MARKER ( NON- REFLECTI VE) EA 9,770 1.10 10, 747. 00
15 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 21, 100 3.00 63, 300. 00
16 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 7,420 3.00 22, 260. 00
( ENHANCED VET NI GHT VI S| BI LI TY)
17 846001 4" THERMOPLASTI C TRAFFI C STRI PE LF 466, 200 .45 209, 790. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
18 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 16, 700 1. 00 16, 700. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
19 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 151, 000 .35 52, 850. 00
20 846046 6" RUVBLE STRI P STA 1, 760 39. 90 70, 224. 00
(ASPHALT CONCRETE PAVENENT)
21 846051 12" RUVBLE STRI P STA 1, 140 78.30 89, 262. 00
(ASPHALT CONCRETE PAVENENT)
22 999990 MOBI LI ZATI ON LS LUMP SUM 99, 000. 00 99, 000. 00

TOTAL 1, 008, 000. 00



04- 4H8604 Bl D211

04- SCL- 152 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 26/ 17 07/ 27/ 17
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2,500. 00 2500. 00 2,100. 00 2100. 00 2,500. 00 2500. 00
2 25, 000. 00 25000. 00 22,000. 00 22000. 00 25, 000. 00 25000. 00
3 164, 000. 00 164000. 00 225, 000. 00 225000. 00 800, 000. 00 800000. 00
4 7,500. 00 7500. 00 11, 000. 00 11000. 00 20, 000. 00 20000. 00
5 25, 000. 00 25000. 00 30, 000. 00 30000. 00 10, 000. 00 10000. 00
6 10, 000. 00 10000. 00 5, 000. 00 5000. 00 2,500. 00 2500. 00
7 210. 00 21000. 00 100. 00 10000. 00 170. 00 17000. 00
8 4.25 13600. 00 2.50 8000. 00 3.50 11200. 00
9 9. 60 15072. 00 5.50 8635. 00 10. 00 15700. 00
10 4, 000. 00 16000. 00 3, 500. 00 14000. 00 3, 500. 00 14000. 00
11 13, 000. 00 13000. 00 128, 000. 00 128000. 00 150, 000. 00 150000. 00
12 .50 98000. 00 .45 88200. 00 .50 98000. 00
13 1.00 6860. 00 1.00 6860. 00 1.00 6860. 00
14 1.50 14655. 00 1.00 9770. 00 2.00 19540. 00
15 3.00 63300. 00 3.00 63300. 00 3.00 63300. 00
16 4.00 29680. 00 5.00 37100. 00 4.00 29680. 00
17 . 60 279720. 00 .50 233100. 00 .50 233100. 00
18 1.00 16700. 00 1.00 16700. 00 1.00 16700. 00
19 .40 60400. 00 .45 67950. 00 .30 45300. 00
20 62. 00 109120. 00 125. 00 220000. 00 58. 00 102080. 00
21 100. 00 114000. 00 125. 00 142500. 00 58. 00 66120. 00
22 35, 000. 00 35000. 00 75, 000. 07 75000. 07 400, 000. 00 400000. 00
TOT 1, 140, 107. 00 1,424, 215. 07 2,148, 580. 00



